

April 9, 2019

**ADDENDUM #1
Remodeling of the
Baldwin Emergency & Facilities Management Complex
240 Baldwin Drive Lancaster, Ohio 43130**

In accordance with the Construction Documents for the above named Project, this ADDENDUM #1, consisting of this page only, is hereby made a part of the Construction Documents as if written therein.

CHANGES TO THE INVITATION TO BID

- Item 1. Because of recently identified Ohio Building Code requirements that may substantially affect the estimated construction cost of this project, the Owner has decided to indefinitely suspend the bid for the project. Please accept our sincere apologies. If the project is resumed in the near future, the Owner will notify all bidders that have heretofore shown an interest in the project.

- End of Addendum #1 -